Date: February 20, 2014
Project No.: 84062.12

SANDERSON
STEWART

>

Engineer's Opinion of Probable Cost
for
Skyview Ridge Subdivision - Revised Phase Il

TO PROVIDE WATER, SANITARY SEWER, STORM DRAIN, AND STREET IMPROVEMENTS
Estimate hased on preliminary plat layout only
Includes Lots 5-9, block 1, Lot 1, Block 3, Lot 1, Block 4, Lot 1, block 5,
Lot 1, Block 6, Lot 1, Block 9 and Lot 1, Block 12
Schedule I: Utilities

Item No. Quantity Unit  Description Unit Price Subtotal

101 1LS Mobilization and Insurance $91,986.75 = $91,986.75
102 3 EA  Connectto Ex. 8-inch Sanitary Sewer Stub $4,500.00 = $13,500.00
103 23 EA Basic Sanitary Manhole $3,500.00 = $80,500.00
104 115 VF Extra Depth Sanitary Sewer Manhole $95.00 $10,925.00
105 5434 LF 8-inch Sanitary Sewer Main $40.00 = $217,360.00
106 55 EA 6-inch Sanitary Sewer Service $800.00 = $44,000.00
107 1540 LF 6-inch Sanitary Sewer Service pipe $25.00 = $38,500.00
108 9 EA  8-inch PVC Sanitary Sewer Cap $150.00 = $1,350.00
109 3 EA Connect to 8-inch Water Main Stub $2,500.00 = $7,500.00
110 5290 LF 8-inch Water Main $35.00 = $185,150.00
111 26 EA 8-inch Gate Valve $1,500.00 = $39,000.00
112 1 EA  8-inch Cross $850.00 = $850.00
113 7 EA  8-inch Tee $750.00 = $5,250.00
114 12 EA  8X8XB-inchTee $750.00 = $9,000.00
115 11 EA  8-inch Bend $550.00 = $6,050.00
116 12 EA Fire Hydrant Assembly (inc. valve & piping) $4,5600.00 = $54,000.00
117 50 EA 1-inch Water Sercice on 8-inch Main $1,100.00 = $55,000.00
118 5 EA  4-inch Water Service (inc. valve, piping ) $1,800.00 = $9,000.00
119 7 EA 2-inch Temporary Blowoff $2,000.00 = $14,000.00
120 7 EA  8-inch Plug & Thrust $500.00 = $3,500.00
121 3 EA  Connectto Ex. 21-inch Strom Drain Stub $3,000.00 = $9,000.00
122 17 EA  Storm Drain Manhole $4,000.00 = $68,000.00
123 85 VF Extra Depth Manhole $95.00 = $8,075.00
124 900 LF 24-inch Storm Drain Pipe $80.00 = $72,000.00
125 1948 LF 21-inch Storm Drain Pipe $70.00 = $136,360.00
126 1121 LF 18-inch Storm Drain Pipe $60.00 = $67,260.00
127 250 LF 15-inch Storm Drain Pipe $60.00 = $15,000.001
128 359 LF 12-inch Storm Drain Pipe $40.00 = $14,360.00
129 14 EA  Curb Inlet $1,750.00 = $24,500.00
130 1 EA  21-inch Storm Drain Cap $500.00 = $500.00
131 1 EA 18-inch Storm Drain Cap $500.00 = $500.00
132 5 EA  6-inch Storm Drain Service $600.00 = $3,000.00
133 140 LF 6-inch Storm Drain Service pipe $25.00 = $3,500.00
134 1LS Traffic Control During Construction $10,000.00 = $10,000.00

Schedule | Subtotal
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$1,318,476.75



Schedule |l: Streets

Item No. Quantity  Unit  Description Unit Price Subtotal
201 1LS Mobilization and Insurance $43,087.20 = $43,087.20
202 118 Storm Water Management and $7.500.00 = $7.500.00
Erosion Control
203 8331 CY Unclassified Excavation - Streets $8.00 = $66,648.00
204 6955 CY 1-1/2-inch Base Gravel (12-inch thick) $22.00 = $153,010.00
205 10354 LF Curb and Gutter $11.00 = $113,894.00
206 540 SF Accessibility Ramp $7.00 = $3,780.00
207 20 EA Truncated Dome Panels $150.00 = $3,000.00
208 17647 SY Asphalt Surface Course (3-inch Section) $12.00 = $211,764.00
209 12 EA Monument and box $500.00 = $6,000.00
210 5 EA  Street Name Sign with Post $400.00 = $2,000.00
211 1LS Yellow Epoxy Curb Paint $400.00 = $400.00
212 3 EA Relocate Road closed sign & Delineator $500.00 = $1,500.00
213 1LS Traffic control during construction $5,000.00 = $5,000.00
Schedule Il Subtotal = $617,583.20

$1,936,059.95
$2,226,468.94

Construction Subtotal
Construction Subtotal Plus Contingency

Administrative Fees

Engineering Design 750% = $166,985.17
Construction Admin & Inspection 7.00% = $155,852.83
construction staking 1.50% = $33,397.03
Materials testing 1.50% = $33,397.03
City of Billings Private contract fee 3.50% = $77,926.41
Subtotal of Administrative Fees = $467,558.48
Construction Total and Administrative Fees = $2,694,027.42
Total Net Lot Square Footage = 1,395,662 SF
Square foot cost (net lot area) = $1.93
Notes:
quantity estimates hased on Preliminary plat layout only - not on actual design
Mobilization and Insurance based on percentage of total schedule cost 7.5 %
Construction contingency 15 %

All items are complete and in place.

Sanderson Stewart cannot warrant that any opinions of probable cost provided by Sanderson Stewart will not vary from actual costs
incurred by the client. Sanderson Stewart has no control over the cost or availability of labor, equipment, materials, or over market
conditions or the Contractor's method of pricing. Sanderson Stewart makes no warranty, express or implied, that the bids or the
negotiated cost of the work will not vary from Sanderson Stewart's opinion of probable cost.
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